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SR 167 Completion Project
SR 167, SR 161 to SR 410—Rebuild Interchange (Stage 2a)

Project overview

The SR 167, SR 161 to SR 410—Rebuild Interchange project (Stage 2a),
which includes construction activities in unincorporated Pierce County,
Puyallup and Sumner, is the third design-build contract that will be issued
for the SR 167 Completion Project. WSDOT anticipates release of the
RFQ for this project in September 2023.

Project background

The SR 167 Completion Project constructs 6 new miles of tolled highway
between Puyallup and the Port of Tacoma and builds sidewalks and shared-
use paths for non-motorized travelers. Stage 1a was completed in July
2021, and Stage 1b is currently under construction in the cities of Fife,
Edgewood, Milton, Tacoma and unincorporated portions of Pierce County.
Stage 1b will provide a new approximately 2-mile highway connection
between Interstate 5 (I-5) near Wapato Way E and SR 509 near the Port

of Tacoma. A future Stage 2b will provide a new approximately 4-mile
highway from the SR 161 (N Meridian Avenue) interchange in Puyallup
connecting to I-5 near Wapato Way E. When finished, the SR 167
Completion Project will complete a crucial part of our state’s transportation
network, creating vital links between I-5, SR 167, SR 509, the Port of
Tacoma and the manufacturing and industrial areas in Pierce County.

Preliminary project goals
The following preliminary goals represent factors that WSDOT believes
will be critical to successful delivery of the project:

1. Disadvantaged business enterprise (DBE) participation Meet or exceed
DBE requirements throughout the life of the Project with an integrative
approach to maximize DBE participation. The contract will have
specified DBE participation goals as a condition of award and associated
compliance requirements within the contract.

2. Project management Collaborate with Project owner to proactively
resolve issues at the lowest level and engage effective collaboration
strategies with stakeholders throughout the design and construction
process.

3. Minimize impacts to traffic while maximizing safety Implement work
zone strategies that reduce worker exposure to vehicular hazards, create
safe work zones for the traveling public by minimizing traffic shifts and
detours, and provide effective stakeholder and community outreach on
the expected impacts from construction activities.

£ 3
Procurement schedule

Request for Qualifications (RFQ) Sept. 12, 2023
Request for Proposal (RFP) Jan. 30, 2024
Bid opening/Apparent Best Value Sept. 17, 2024
Construction start Spring 2025
Construction complete Summer 2027

* Dates are subject to change.
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Stage 2a of the SR 167 Completion Project will rebuild the
SR 161 (Meridian Avenue) interchange in preparation for
the extension of SR 167 from Puyallup to I-5, and includes
minor widening on SR 167 between SR 161 and SR 410.

Design-Build contract amount
$175-$225 million

Key personnel*

Project Manager

Design Manager
Construction Manager

DBE Program Administrator

*Key personnel list is preliminary and subject to change.

For more information

Steve Fuchs, P.E.

Project Manager

SR 167 Completion Project
360-701-9413

Steve.Fuchs@wsdot.wa.gov

bit.ly/wsdot-sr-167-completion-project
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Project scope Approximate quantities
SR 167 Stage 2a includes: ITEMS APPROX.

0,
e Constructing a diverging diamond interchange at (APPROX. % OF CONSTRUCTION COST) UNITS | QUANTITY

N Meridian Avenue including two new traffic signals STRUCTURES (14-19%)
— - NEW BRIDGE EA 2
e Widening SR 167 between SR 161/N Meridian Avenue GES
and SR 410 SHARED-USE PATH UNDERCROSSING EA
S - EARTHWORK (17-22%
e Building a new SR 167 embankment from N Meridian ( ¢l
Avenue to the Puyallup Recreation Center CLEARING AND GRUBBING ACRE | 60
- . - BORROW TON 391,500
e Building bridges over N Meridian Avenue and
Milwaukee Avenue and a shared-use path EMBANKMENT COMPACTION cY 332,500
undercrossing connecting to the Puyallup CRUSHED BASE COURSE TON | 83,600
Recreation Center ROADWAY EXCAVATION cY 120,000
e Constructing new portions of the Tacoma to Puyallup TRAFFIC ITEMS (22-27%)
(T2P) regional shared-use path, including amenities ILLUMINATION SYSTEMS EA 11
e Removing the sidewalk on the northbound Puyallup TRAFFIC SIGNAL SYSTEMS EA 3
River bridge for a barrier-separated shared-use path ITS SYSTEMS EA 1
e Demolishing and removing the old Puyallup River truss PERMANENT SIGNING SF 12,000
bridge and salvaging a portion as a historic landmark PAVEMENT (16-21%)
e Extending the right turn lane on southbound HMA ‘ TON ‘ 96,200
N Meridian Avenue to River Road DRAINAGE (8-13%)
e Installing ramp meters at E Pioneer and the SR 512 STORMWATER/DRAINAGE SYSTEM ‘ EA ‘ !
onramps SPECIALTY ITEMS (8-13%)
. - RETAINING WALLS SF 31,750
e Constructing a left turn lane on N Meridian Avenue to
eastbound Stewart Avenue and modifying traffic signal SHARED-USE PATHS MI 11
ROADSIDE RESTORATION ACRE |45

e Partially rebuilding the traffic signal at the Valley
Avenue E and N Meridian Avenue intersection

e Relocating and protecting utilities in place

e Roadside restoration and streetscape landscaping




